Supplier RFP Response

NexaWorks

Balanced proposal; strongest implementation plan and support model

Procurement request: Design and implement a configurable supplier evaluation and procurement workflow platform, including document intake, criteria-based assessment, reporting, integrations, security controls, and ongoing support.

Executive summary

NexaWorks proposes a solution with this profile: Balanced proposal; strongest implementation plan and support model. The response below provides synthetic evidence for evaluation.

All companies, prices, references, timelines, and claims in this document are fictional and for software testing only.

1. Proposed Solution and Delivery

A web application with modular services, REST APIs, relational database, and queue-based document processing. Infrastructure-as-code and separated development, test, and production environments are planned. Fortnightly demos, decision log, risk register, and measurable acceptance criteria govern delivery.

2. Implementation Plan and Milestones

Phase	Duration	Deliverable
Discovery & backlog	2 weeks	Requirements and acceptance criteria
Architecture & UX	2 weeks	Design and prototypes
Iterative delivery	6 weeks	Working increments and integrations
UAT & training	2 weeks	Test evidence and training
Go-live & stabilization	2 weeks	Release and handover

Delivery assumptions: client provides a product owner, non-production access, and timely decisions. Dates depend on agreed scope and acceptance criteria.

3. Commercial Offer

Item	Indicative price (USD)
Implementation	$118,000
Annual hosting/support	$32,000
Training package	$6,000
First-year estimate	$156,000

4. Security, Compliance and Risk Controls

TLS, encryption at rest, role-based permissions, audit trails, backup tests, vulnerability scanning, and documented incident response. ISO 27001 alignment is claimed; certification scope needs confirmation. Retention is configurable.

5. Support Model and Experience

Named service owner, ticket portal, business-hours L2/L3 support, P1 acknowledgement within one hour, monthly reports, 90-day stabilization, and three relevant workflow projects with references subject to permission.

Key risks and open questions

- ISO 27001 status and scope require verification.
- Hosting price depends on volume and retention.
- ERP complexity may affect estimates.

Indicative prices are synthetic, not actual commercial offers.